The following schedule pertains to University of Nebraska – Lincoln (UNL) city and east campus buildings (excluding campus housing). It is the A/E's responsibility to include this schedule in the construction document plans or specifications.

The coordination schedule for UNL Housing or outstate buildings shall be coordi project-by-project basis.

	=	=	=	=	=	=	=	
Cs-Auditori	х			х		х		
Locer R	XXX							
Cs-non Audiori	Х		Х			Х		
Cerence R	Х		Х			Х		
Pint/C R	Х		Х			Х		
Beak Room	Х		Х			Х		
Private Office	Х		Х			Х		
Open Office	Х		Х			Х		
Workshop	Х		Х			Х		
Warehouse	Х		Х			Х		
Storage	Х		Х			Х		
Lab-Class	Х		Х			Х		
Lab-Non-class	Х		Х			Х		
Corridor	Х				Note 3		Х	
Lobby - Elevator	Х				Note 3		Х	
Lobby - Non-elevator	Х				Note 3		Х	
Mech/Elec/IT Closets	Х							LTG CTRL Local control, provide with 24/7 '4' nightlight
Restroom		Х				Х		
Stairwell		Х				Х		
								SCHEME #

Matrix Notes:

6. Daylight Harvesting: Though not noted above, all applicable spaces that have daylighting shall include daylight harvesting per code.

7. 24/7 Nightlight & Egress Lighting: Some lights to remain on when needed for egress, safety, security, etc. Code exceptions apply. A minimum level of 24/7 night lighting is expected in corridors, mech/elec spaces, lobbies, etc.

8. 3rd Party Integration: Some spaces will require audio & visual system interface. Provide interface per specifications and as required per project.

9. BSM HVAC Integration: Auxiliary contact closure is expected for interfacing with UNL BSM HVAC controls system. See